



## The Venice project

#### The project:

- rationalization of military presence;
- give back to the City of Venice a gem of the lagoon;
- synergistic approach.

#### Miraglia barracks:

- strategic position;
- docking of vessels;
- surrounded by the lagoon typical greenery.



## The Venice project



Miraglia barracks





Bafile barracks - Mira



Construction of new structures and relocation of operational activities currently carried out in Miraglia barracks



#### **Authorization process**

- Agreement between:
   Ministry of Defence
   MIBACT
   MIT
   Municipality of Venice
   ITA public Real Estate Agency
- Permissions granting ongoing
- Timely update of obtained authorizations on Difesa Servizi website





# Main features



- Buildings: 48
- Surface: 196.933 m2
- Volumes: 96.952 m3
- Natural canal: Length 800 m
   Width 70 m



#### **Overview**





**✓** Concession Procedure

- ✓ Enhancement Concession up to 50 years
- ✓ The tendering procedure is divided in two phases:
  - Phase one: 29<sup>th</sup> September 18<sup>th</sup> January 2018
  - Phase two: March June 2018



- Phase one (29th September 18th January 2018):
  - To whom?
    - Real Estate developers/Investors;
    - Managers of tourist accommodation facilities and hotels with high quality standards;
    - Mangers of marinas and/or tourist harbours.

#### Capacities:

- Investment in tourist accommodation facilities no less than 50
  MLN €;
- managing /owning tourist accommodation facilities or marinas
  no less than 50 MLN €.



- Phase one (29th September 18th January 2018):
  - Mandatory Inspection by 5<sup>th</sup> December 2017
  - Evaluation of the applications

**Short list** 

Letter of invitation



- Phase two (March June 2018):
  - Letter of Invitation will includes:
    - a) Tendering Documentation;
    - b) Technical Offering, including;
      - Technical Design for the Miraglia compound;
      - Descriptive report of the technical design and enhancement proposal for the Miraglia compound;
      - 3. Value of the investment for the interventions that the tenderer commits to execute, as indicated in the specific economic and financial plan
    - c) Economic offering.



- Application
  - Dead line: 18 January 2018, 4:00 pm;
  - Mandatory inspection: by 5 December 2017;
  - Documents: <u>www.difesaservizi.it</u>
  - Italian is the official language of the procedure.

